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1.0 SCOPE

This Statement of Work (SOW) defines work to be performed by the Contractor for the production and
engineering support of Rug gedized Personal Computer / Display Unit (FS-8606-TDC-AS/Ethernet
Version) Hardware Configuration Items, spare Flat Panel Display Assemblies, and spare (Copper
Only) Cable Assembly Sets. This SOW also includes provisions for program management, and system

test and evaluation.

—~

2.0 APPLICABLE DOCUMENTS
The following documents of the revision or issue in effect at the date of the delivery or as otherwise

specified herein forms a part of this SOW. In the event of a conflict between the applicable documents
and the SOW requirements, the SOW requirement shall prevail.

2.1 Military Standards

MIL-HDBK-1221 Evaluation of Cormmercial-Off-The-Shelf (COTS) Manuals
MIL-STD-490 Specification Practices

MIL-STD-973 Configuration Management

DOD-STD-2101 Classification of Characteristics

2.2 Other Publications

NAVSEAINST 4160.3 Technical Manual Management Program

PMS415 CMP REV B Configuration Management Plan for PMS415

7.3 Product Definition

PMS415-TDC-0205 (PFS)  Product Function Specification for Ruggedized Personal
Computer/Display Unit Hardware Configuration Item

CR-TDCU-E0001 . Engineering Change Proposal (ICD Revision)
CR-TDCU-PO002R1 Engineering Change Proposal (ATX Power Supply Redesign)
CR-TDCU-P0003 Engineering Change Proposal (Flat Panel Display Assembly

Cable Access Improvement)
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CR-TDCU-PO004R1 Engineering Change Proposal (AN/WLY-1 (MSAL Connectivity
Conformance)

CR-TDCU-P0005 * Engineering Change Proposal (Fiber-Optic Power Budget Solution)

CR-TDCU-P0006 Engineering Change Proposal (Technical Refresh Modification)

CR-TDCU-P0007 Engineering Change Proposal (EQT- Vibration and Shock Update)

17496-FS-8606-TDC FS-8606-TDC (15.7” Nominal FPD & System) Bill of Materials,

A4 (FDDI) and A5 (Ethernet) Versions

53711-7294863 Tustallation Control Drawing Package

3.0 REQUIREMENTS.

The Contractor shall furnish all material, equipment, facilities and labor by qualified personnel except
as specified herein to provide the following production related tasks. The Place of Performance for all
tasks shall be the Contractor’s facilities. The NAVSURFWARCENDIV Crane Code 6071 Technical
Point of Contact for these tasks is Mr. Randy Kot.

3.1 Definition of Torpedo Defense Controller (TDC) Production Baseline Configuration

The TDC Production Baseline Configuration shall consist of a Ruggedized Personal Computer /
Display Unit fabricated using the specific parts identified in the AP Labs (CAGE 17496) FS-8606-TDC-
A5 (Bthernet Version) Bill of Materials. This TDC Production Baseline Configuration has been
developed from the AP Labs Solid Works Production Model Drawings (supplied by AP Labs as a part
of contract no. 990066 (EG&G)), the AP Labs FS-8606-TDC-A3 AutoCAD Cable Assembly
Drawings (supplied by AP Labs as a part of contract no. 990066 (EG&G)), the TDC Installation
Control Drawing Package (5371 1-7294863), and Product Function Specification for Ruggedized
Personal Computer / Display Unit Hardware Configuration Item (PMS415-TDC-0205 (PFS)). Already
reflected in this TDC Production Baseline Configuration [FS-8606-TDC-AS (Ethernet Version)] are
seven (Government) Engineering Change Proposals (identified in paragraph 2.3, Product Definition)
which were implemented by retrofit of hardware changes subsequent to AP Labs’ delivery of the first (of
three) Prototype Ruggedized Personal Computer / Display Units developed under contract no. 990066
(EG&G). Additionally, this TDC Production Baseline Configuration [FS-8606-TDC-AS (Ethernet
Version)] already reflects a redesigned Power Supply Access (PEM Plate) Frames (AP Labs P/N
5118433-1, respectively) which provides mechanical stand-off “dimples™; a redesigned ATX Power
Supply (KDK P/N KD275-AP, Version 3.1 or equivalent) which provides component potting and
MilSpec resistors; and redesigned metal, gasketing, and cabling components developed under
Supplies/Services contract no. NOO164-03-M-2642 to resolve mechanical test failures that occurred
during Virginia Class Submarine Environmental Qualification Testing (EQT).
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3.2 TASK A - Fabrication of Rugoedized Personal Computer / Display Units ( FS-8606-TDC-AS)

The Contractor shall fabricate, test and deliver the agreed contract quantity of FS-8606-TDC-AS
RPC/DU’s in accordance with the TDC Production Baseline Configuration [FS-8606-TDC-AS
(Ethernet Version)], as defined in paragraph 3.1.

3.3 TASK B - Fabrication of Spare Flat Panel Display Assemblies

The Contractor shall fabricate, test and deliver the agreed contract quantity of spare Flat Panel Display
Assemblies (AP Labs P/N 5102738-1) in accordance with the TDC Production Baseline Configuration
[FS-8606-TDC-AS (Ethernet Version)], as defined in paragraph 3.1. This AP Labs assembly reflects
the redesign requirements of (Government) Engineering Change Proposal CR-TDCU-P0003 (Flat Panel
Display Assembly Cable Access Improvement), and also the redesigned metal and gasketing

components developed under Supplies/Services contract no. N00164-03-M-2642.

3.4 TASK C - Eabrication of Spare (Copper Only) Cable Assemblv Set

The Contractor shall fabricate, test and deliver the agreed contract quantity of spare (Copper Only)
Cable Assembly Sets in accordance with the TDC Production Baseline Configuration [FS-8606-TDC-
A5 (Ethernet Version)], as defined in paragraph 3.1. A spare (Copper Only) Cable Assembly Set will
consist of a single unit-set of all copper wiring assemblies internal to the FS-8606-TDC-AS unit,
including its integral Flat Panel Display Assembly; fiber-optic cabling assemblies will not be included
in this set.

3.5 Program Management Support

The Contractor shall provide a single point of contact to the NAVSURFWARCENDIV Crane Code
6071 CSA MK 2 Branch Manager (Mr. Richard Davidoff) for all efforts related to the planning,
organizing, budgeting and direction of the execution of the tasking as set forth in the SOW.

3.6 Monthly Progress Reports

The Contractor shall provide monthly progress and status reports to the Code 6071 Branch Manager,
NAVSURFWARCENDIV Crane, in accordance with CDRL A001. The report shall summarize
efforts underway, accomplishments and problems encountered, and project funding status.

3.7 Quality Assurance

The Contractor shall establish, implement, document, and maintain a quality system that ensures
conformance to contractual requirements and meets, as a minimum, the requirements of the ISO 9000
standards or an equivalent quality system model. A reliable quality control plan must include
provisions for maintaining quality of any Subcontractors. In accordance with FAR clause 52.246-2,
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the Government reserves the right to perform random sample inspections at the Contractor’s
performance locations and the Government customers’ destination to verify product conformance and

customer service.

3.8 Configuration Manasement

During manufacturing, any condition or characteristic of a FS-8 606-TDC-A5 RPC/DU, a spare Flat
Panel Display Assembly, and/or a spare (Copper Only) Cable Assembly not in compliance with the
product baseline shall be defined as a deficiency. The Contractor shall be responsible for the
preparation of Engineering Change Proposals (ECP’s) and for all aspects of the implementation of the
ECPs required to correct deficiencies. This shall include, but not be limited to, retrofit of all affected
FS-8606-TDC-AS5 RPC/DU’s as defined by the approved ECP. Using the PMS 415 Configuration
Management Plan as guidance, the Contractor shall prepare ECP’s in accordance with CDRL A002
and Request for Deviation/Waiver (RFD/RFW) in accordance with CDRL A003. Proposed changes
chall not cause the FS-8606-TDC-AS RPC/DU to require any new or additional Virginia Class

Qubmarine Environmental Qualification Testing.

3.8.1 Engineering Change Proposals (ECP’s) and Request for Deviation/Waiver’s

The Contractor shall submit all ECP’s and Request for Deviation/Waiver’s in electronic format for
review and approval. The format shall be compatible with Adobe Reader (PDF) or in Microsoft Word
7000. The ECP and Request for Deviation/Waiver forms are available in Microsoft Word 2000 format
as part of the Technical Data Package.

3.8.2 Class I Engineering Changes

Class I ECP’s and major or critical Request for Deviation/Waiver’s initiated by the Contractor shall
not be implemented unless, and until, approved in writing by the Procurement Contracting Officer
(PCO) and/or this contract is modified or a new contract i signed. Pending such approval, the
Contractor shall proceed diligently with contract performance without regard to the effect of any such
Class ] proposed engineering change. The Contractor shall use the PMS 415 Configuration
Management Plan as guidance for preparing the engineering change proposal.

3.8.3 Class II Engineering Changes

Hach Class TT ECP or request for minor Request for Deviation/Waiver initiated by the Contractor shall
be forwarded to the Administrative Contracting Officer (ACO), for concurrence/approval in
classification in accordance with the requirements stated below. Processing by the ACO, or their
representative, shall be accomplished no later than concurrent with the Contractor’s formal release of
the proposed engineering change. The ACO, or their representative, shall notify the Contractor of
COnCUrrence or NoNn-CoNCUrrence within fifteen working days. In the event the ACO, or their
representative, does not notify the Contractor within fifteen (15) working days, concurrence shall be
presumed.
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3.8.4 Nonconcurrenee/Disapnroval

In the event of nonconcurrence/disapproval, the Contractor shall hold further implementation of the
proposed Class Il ECP within the Contractor’s own plant, at no increase in the price of this contract.
The Contractor may resubmit it as a Class I ECP or the Contractor may, within five (5) days following
the ACO’s non-concurrence, request PCO review thereof. The Contractor shall perform as directed by
the PCO, and in the event that the Contractor disagrees, an appeal may be filed under the disputes
clause of this contract. Pending an appeal, however, the Contractor shall continue to perform pursuant

to the PCO’s direction.

3.9 Test Program

3.9.1 Factory Acceptance Testing (Production Testing)

Factory Acceptance Testing shall be conducted on each fully assembled and operational FS-8606-
TDC-A5 RPC/DU / spare Flat Panel Display Assembly set, and spare (Copper Only) Cable Assembly
Set. The Contractor shall prepare a Factory Acceptance Test Plan in accordance with CDRL A004.
The Department of Defense document, DOD-STD-2101 may be used for guidance. This test plan shall
be submitted to the Government for approval prior to any Factory Acceptance Testing. The Factory
Acceptance Testing will then be witnessed by a government representative of the confracting activity
to determine acceptance/non-acceptance of each FS-8606-TDC-AS RPC/DU / spare Flat Panel Display
Assembly set, and spare (Copper Only) Cable Assembly Set. The Contractor shall submit a Factory
Acceptance Test Report in accordance with CDRL A005 for each individual Factory Acceptance Test
event. The Contractor shall provide a Test Scheduling Notice in accordance with CDRL A006 at least
five (5) working days prior to the start of individual Factory Acceptance Test events. The Government
reserves the right to waive the witnessing of individual Factory Acceptance Test events by a
government representative of the contracting activity.

3.10 Documentation Delivered.

Additional documents shall be delivered upon completion of the base contract. These documents shall
be in accordance with CDRL A007. These documents-shall cover all parts not provided as
Government Furnished Material (GFM), as defined in paragraph 4.2. The Contractor shall provide
NSWC Crane updated versions of the following:

Bill of Material (BOM)
Vendor Data Sheets
Reliability and Maintainability data
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4.0 GOVERNMENT FURNISHED ITEMS

4.1 Government Furnished Information.

The Government will provide CSA MK 2 data to the Contractor as Government Furnished Information
(GFI). Copies of the documentation identified in paragraphs 2.2 (Other Publications) and 2.3 (Product
Definition) will be provided to the Contractor in support of their quoting this SOW’s tasking.
Additional GFI will be provided when requested by the Contractor, or whenever technical direction
issued to the Contractor requires special or specific information from the Government, and shall be
interpreted in accordance with their applicable governing documents.

4.2 Government Furnished Material.

The Government will provide, as Government Furnished Material (GFM), a number of parts for each
FS-8606-TDC-AS RPC/DU and spare Flat Panel Display Assembly set. These parts have been
identified in the AP Labs (CAGE 1Z496) FS-8606-TDC-AS (Ethernet Version) Bill of Materials as
“GFE” in the “Current Rev.” column.

5.0 Data Deliverables.

The CDRLs and cross-references are - dentified below as the data requirements. These shall be
developed as specified by the Data Ttem Description (DID), DD Form 1664, and delivered in
accordance with the CDRL. Data shall be delivered in accordance with the DD Form 1423 as
specified by the ACO.

SOW DATA ELIN DID
PARAGRAPH | REQUIREMENTS NUMBER
TITLE
3.6 Contractor’s Progress, Status and A001 DI-MGMT-80227
Management Report
3.8 Engineering Change Proposal A002 DI-CMAN-80639B
3.8 Request for Deviation/Watver - A003 DI-CMAN-80640B
3.9.1 Acceptance Test Plan A004 DI-QCIC-80553
3.9.1 Test Report A005 DI-NDTI-80604
3.9.1 Engineering and Technical Services AQ06 DI-MGMT-80061A
Accomplishment Report
3.10 Assembly and Subassembly A0G7 DI-QCIC-80562
Manufacturing Quality Report




JNTRACT DATA REQUIREMENTS LIST (2 Data ltems) Form Approval OMB No. 0704-0188
lic reporling burden for this collection of information is eshimaled 10 average 220 hours per response, including the time for reviewing instrichions, searching existing data sourees, gathering and maintaming the data needed,
£ inlormation, including suggestions for reducing this burden, to Depariment of

| completing and reviewing the collection of mformation. Send commenis regarding this burden estimate or any other aspeci of this collection o
fense, Washington Headquarters Services, Directorate for Information Operations and Reporls, 1215 Jelferson Davis Highway, Suie 1204, Arlingion, VA 22202-4302, and to the Office of Management and Budget,

werwork Reduction Project (0704-0188), Washmgion, DC 20503. Please DO NOT RETURN your form to sifher these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR

hsted in Block E.

CONTRACT LINE ITEM NO.: D. SYSTEM/ITEM........:
EXHIBIT ...... s E. CONTRACT/PR NO.:
CATEGORY.. F. CONTRACTOR......... :

DATA ITEM NO. .2 AOO1
TITLE OF DATA ITEM: CONTRACTOR PROGRESS, STATUS AND MANAGEMENT REPORT

SUBTITLE : MONTHLY STATUS
AUTHORITY .. : DI-MGMT-80227
CONTRACT REFERENCE: SOW, paragraph 3.6

REQUIRING OFFICE ....... : NSWC, Crane, Code 6071 9. DIST. STATEMENT REQUIRED.: 12. DATE OF FIRST SUB: 30DAC
: LT 10. FREQUENCY ... : MTHLY 13. DATE OF SUBS. SUB.: 10EOM

DD250 REQ .

APP CODE .. .l 11. ASOF DATE : 05

. DISTRIBUTION A. ADDRESSEES B. COPIES: DRAFT FINAL

SWCC 6071 Commander, Code 6071 Bldg 2930 R. Lagenour, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1

SWCC 6071 Commander, Code 6071 Bldg 2930 R Kot, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1 1

SWCC 6071 Commander, Code 6071 Bldg 2930 R. Davidoff, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1
15. TOTAL: 1 3

6. REMARKS:

LOCK 4 - Block 10 of Data Item. Contractor format is acceptable.

LOCK 14 — Submit Draft report via email in Microsofl Word 2000 document format.

7. PRI CE GROUP: 18. ESTIMATED TOTAL PRICE:

. DATA ITEM NO. ..........: A002
. TITLE OF DATA ITEM : ENGINEERING CHANGE PROPOSAL (ECP)
. SUBTITLE .o :

: DI-CMAN-80639B
: SOW, paragraph 3.8

. AUTHORITY
. CONTRACT REF.

9. DIST. STATEMENT REQUIRED.: 12. DATE OF FIRST SUB.: ASREQ

. REQUIRING OFFICE : NSWC, Crane, Code 6071

7. DD250 REQ .. : LT 10. FREQUENCY .. : ASREQ 13. DATE OF SUBS. SUB..: ASREQ

3. APP CODE .... o A 11. AS OF DATE ...

4. DISTRIBUTION A. ADDRESSEES B. COPIES DRAFT FINAL

NSWCC 6071 Commander, Code 6071 Bldg 2930 R. Lagenour, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1 1

NSWCC 6071 Commander, Code 6071 Bldg 2930 R Kot, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1 1

NSWCC 6071 Commander, Code 6071 Bldg 2930 R- Davidoff, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1
15. TOTAL: 2 3

16. REMARKS:
BLOCK 4 — The ECP may be in Contractor format.

BLOCK 7 — Submit one info copy of LT to:
Commander
Code 1164 Bldg, 64 ATTN: D. Rhein
NAVAL SURFACE WARFARE CENTER (NSWC)
300 HIGHWAY 361
CRANE, IN 47522-5001
or electronically to: Rhein D(@icrans.navy.mil

BLOCK § - The Government will review the ECP for technical, impact, merit and classification of the request, in accordance with (IAW) the requirements of the contract Statement of Work

(SOW).

BLOCKS 10, 12 AND 13 — As required (ASREQ), IAW the requirements of the SOW.

BLOCK 14: Draft copy shall be electronic format, The format shall be Microsoft Word 2000 or Adobe Acrobat 5.0 compatible. The elsctronic draft document shall be emailed to Becky
Zcrane.navy.mil and Kot Randy@crane.navy.mil

Lagenour and Randy Kot. The email addresses are Lagenour_Beckv(

Reproducible copy shall be the final typed original.

17. PRICE GROUP: 18. ESTIMATED TOTAL PRICE:

1. APPROVED BY: Randal R. Kot

G. PREPARED BY: John D. Reardanz
J.DATE: 21 Apr 2003

H. DATE: 17 Feb 2003

PREVIOUS EDITIONS ARE OBSOLETE

DD Form 1423-2, SEP 97 (EG){Computer Generated)

Page 1 of 4 Pages
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ic reporling burden for Ihis collection of information is estimated 10 average 220 bours per 1esponse, including the time for reviewing instructions, searching existing data sources, gathering and mainlaiming the dala needed,
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Jssuing Contracting Ofticer for the Coniract/PR

completing and reviewing {
nse, Washington Fleadguarters Services,
ashington, DC 20503, Please DO NOT RETURN your form lo cither these addresses. Send completed form 1o the Govermment

NTRACT DATA REQUIREMENTS LIST (2 Data Xtems)

rwork Reduction Project (0704-0188), W

histed in Block E.

CONTRACT LINE ITEM NO.: D. SYSTEM/ITEM........ :
EXHIBIT ....... E. CONTRACT/PR NO.:
CATEGORY ceurecersnsessnsirasesnonans : ¥. CONTRACTOR.........:

DATA ITEM NO. A003
FITLE OF DATA YTEM: REQUEST FOR DEVIATION/WAIVER (RFD/RFW)

SUBTITLE

AUTHORITY ... . DI-CMAN-80640B

SONTRACT REFERENCE: SOW, paragraph 3.8

REQUIRING OFFICE .+ NSWC, Crane, Code 6071 9. DIST. STATEMENT REQUIRED.: 12. DATE OF FIRST SUB: ASREQ

DD250 REQ ... .. LT 10. FREQUENCY .. ..t ASREQ 13. DATE OF SUBS. SUB.: ASREQ

APP CODE .... i A 11. AS OF DATE ... :

 DISTRIBUTION A. ADDRESSEES B. COPIES: DRAFT FINAL

SWCC 6071 Commander, Code 6071 Bldg 2930 R. Lagenour, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1 1

SWCC 6071 Commander, Code 6071 Bldg 2930 R. Kot, NAV SURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1 1

SWCC 6071 Commander, Code 6071 Bldg 2930 R. Davidoff, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1
15. TOTAL: 2 3

. REMARKS:
_OCK 4 — The RED/RFW may be in Contractor format.

 OCK 7 — Submit one info copy of LT to:
Commander
Code 1164 Bldg. 64 ATTN: D. Rhein
NAVAL SURFACE WARFARE CENTER (NSWC)
300 HIGHWAY 361
CRANE, IN 47522-5001
or electronically to: Rhein D(@crane.navy.mil

LOCK & - The Government will review the RFD/RFW for technical, impact, merit and classification of the request, in accordance with JAW) the requirements of the contract Statement of

Vork (SOW).

T OCKS 10, 12 AND 13 — As required (ASREQ), IAW the requirements of the SOW.

LOCK 14: Draft copy shall be electronic format. The format shall be Microsoft Word 2000 or Adobe Acrobat 3.0 comp
agenour and Randy Kot. The email addresses are Lagenour Becky@crane.navy.mil and KotﬂRandy@crane.navyAmﬁ.

atible. The electronic draft document shall be emailed to Becky

zeproducible copy shall be the final typed original.

7. PRI CE GROUP: 18. ESTIMATED TOTAL PRICE:

[. DATA ITEM NO. ..couneneet AOO4
>, TITLE OF DATATTEM : ACCEPTANCE TEST PLAN

3. SUBTITLE ... : TEST PLAN

4. AUTHORITY.... DI-QCIC-80553
5. CONTRACT REF......... SOW, paragraph 3.9.1

12. DATE OF FIRST SUB.: 60 DAC

6. REQUIRING QFFICE : NSWC, Crane, Code 6071 9. DIST. STATEMENT REQUIRED.:

7. DD250 REQ .: DD 16. FREQUENCY .... ... OTIME 13. DATE OF SUBS. SUB..:

8. APP CODE ... LA 11. AS OF DATE

14. DISTRIBUTION A. ADDRESSEES B. COPIES DRAFT FINAL

NSWCC 6071 Commander, Code 6071 Bldg 2930 R. Lagenour, NAVSURFWARCENDIV, 300 Highway 361. Crane, IN 47522-5001 1

NSWCC 6071 Commander, Code 6071 Bldg 2930 R. Kot, NAVSURFWARCENDIY, 300 Highway 361, Crane, IN 47522-5001 1 1

NSWCC 6071 Commander, Code 6071 Bldg 2030 R. Davidoff, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1
15. TOTAL: 1 3

16. REMARKS:

BLOCK 4 - Block 10 of Data ltem. Contractor format is acceptable.

AW) the requirements of the contract Statement of Work (SOW).

BLOCK 8 - The Government will review the draft plan for technical content and adequacy in accordance with (I

17. PRICE GROUP: 18. ESTIMATED TOTAL PRICE:

G. PREPARED BY: : John D. Reardanz 1. APPROVED BY: Randal R. Kot
H. DATE: 17 Feb 2003 . J.DATE: 21 Apr 2003

PREVIOUS EDITIONS ARE OBSOLETE

DD Form 1423-2, SEP 97 (EG)(Computer Generated)

Page 2 of 4 Pages
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NTRACT DATA REQUIREMENTS LIST (2 Data ltems)

o reporling burden for this collection of information 18 estimated to average 220 hours per response, including the time for reviewing instructions, searching existing d:
ompleting and reviewing the collecton of information. Send cornments regardmg this burden estimate or any other aspect of this collection of informalion. including
ase, Washington Fleadquarters Services, Dureciorate for Informalion Operations and Reports, 1215 Tefferson Davis Highway, Suite 1204, Arhngion, VA 22202
DC 20503, Please DO NOT RETURN your form to either these addresses. Send completed form o the Governuent Issuing Col

ata sources, gathering and mainlaining the data needed,
suggestions for reducing {his burden, to Department of
4302, and 10 the Office of Managemenl and Budgel,
niracting Officer (or the Contract/PR

-work Reduction Project (0704-0188), ‘Washimglon,
isted n Block E.
"ONTRACT LINE ITEM NO.: D. SYSTEM/ITEM........ :
XHIBIT ... E. CONTRACT/PR NO.:
CATEGORY cemivsssisiamansssrasssaseess : ¥F. CONTRACTOR......... :
YATA ITEM NO.. ADO3
{TLE OF DATA ITEM: TEST REPORT
UBTITLE :
\UTHORITY : DI-NDTI-80604
‘ONTRACT REFERENCE: SOW, paragraph 3.9.1
XEQUIRING OFFICE : NSWC, Crane, Code 6071 9. DIST. STATEMENT REQUIRED.: 12. DATE OF FIRST SUB: ASREQ
D250 REQ .ooveesersacsren LT 10. FREQUENCY : ASREQ 13. DATE OF SUBS. SUB.: ASREQ
\PP CODE cccoomuresnozssssnennce : 11. AS OF DATE coooveececernnanasacens :
DISTRIBUTION A. ADDRESSEES B. COPIES: DRAFT FINAL
WCC 6071 Commander, Code 6071 Bidg 2930 R. Lagenout, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1
WCC 6071 Commander, Code 6071 Bldg 2930 R. Kot, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1
WCC 6071 Commander, Code 6071 Bldg 2930 R. Davidoff, NAVSURFWARCENDIV, 300 Highway 361, Crane. IN 47522-5001 1
15. TOTAL: 3
 REMARKS:
OCK.7 — Stbmit one info copy of LT o
Commander
Code 1164 Bldg. 64 ATTN: D. Rhein
NAVAL SURFACE WARFARE CENTER (NSWC)
300 HIGHWAY 361
CRANE, IN 47522-5001
or electronically to: Rhein Diicrane.navy.mil
OCKS 10, 12 AND 13 — Submiit the report within ten (10) days after completion of each individual Factory Acceptance Test event, as required (ASREQ).
. PRI CE GROUP: 18. ESTIMATED TOTAL PRICE:
DATA ITEM NO. «.ccevean : AD06
TITLE OF DATA ITEM : ENGINEERING AND TECHNICAL SERVICES ACCOMPLISHMENT REPORT
SUBTITLE oeovcevoncienieners :
 AUTHORITY ... . DI-MGMT-80061A
CONTRACT REF........: SOW, paragraph 3.9.1
. REQUIRING OFFICE : NSWC, Crane, Code 6071 9. DIST. STATEMENT REQUIRED.: 12. DATE OF FIRST SUB.: ASREQ
. DD250 REQ ... ¢ LT 10. FEREQUENCY .. : ASREQ 13. DATE OF SUBS. SUB..: ASREQ
. APP CODE .... : 11. AS OF DATE .....
4. DISTRIBUTION A. ADDRESSEES B. COPIES DRAFT FINAL
ISWCC 6071 Commander, Code 6071 Bldg 2930 R. Lagenour, NAV. SURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1
ISWCC 6071 Commander, Code 6071 Bldg 2930 R. Kot, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1
NSWCC 6071 Commander, Code 6071 Bldg 2930 R. Davidoff, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1
15. TOTAL: 3

6. REMARKS:

3LOCK 7 — Submit one info copy of LT to:
Commander
Code 1164 Bldg. 64 ATTN: D. Rhein
NAVAL SURFACE WARFARE CENTER NSWQO)
300 HIGHWAY 361
CRANE, IN 47522-5001

or electronically to: Rhein D(@crane.navy.mil

BLOCKS 10, 12 AND 13 - Submiit the (Test Scheduling Notice) report at least thres (3) working dzys prior to the start of each individual Factory Acceptance Te!

(ASREQ).

st event, as required

17. PRICE GROUP: 18. ESTIMATED TOTAL PRICE:

G. PREPARED BY: John D. Reardanz L. APPROVED BY: RandalR. Kot
H.DATE: 17 Feb 2003 J.DATE: 21 Apr2003

PREVIOUS EDITIONS ARE OBSOLETE
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NTRACT DATA REQUIREMENTS LIST (2 Data Ttems) ¥orm Approval OMB No. 0704-0188
ructions, searching exisling data sources, gathering and mainlaining the dala needed,

 reporting burden [or this collection of information is estimated to average 220 hours per response, including the time for reviewing inst
ompleting and reviewing the collection of information Send comments regarding this burden estimate or any oher aspect of this collection ol information, including suggestions for reducing this burden, (o Department ol
1se, Washington Headquarters Services, Dirsctorate lor Information Operations and Reports, 02202-4302, and to the Office of Management and Budget,

1215 Jellerson Davis Highway, Suile 1204, Aslinglon, VA 222
rwork Reduction Project (0704-0188), Washingion, DC 20503, Please DO NOT RETURN your form lo either these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR

isted in Block E.

D. SYSTEM/ITEM........ :
E. CONTRACT/PR NO.:
y F. CONTRACTOR......... :
)ATA ITEM NO. .. A007 ,
ITLE OF DATA ITEM: ASSEMBLY AND SUBASSEMBLY MANUFACTURING QUALITY REPORT
UBTITLE .
UTHORITY oiccecmsnnrnans : DI-QCIC-80562
ONTRACT REFERENCE: SOW, paragraph 3.10
EQUIRING OFFICE ....... : NSWC, Crane, Code 6071 9. DIST. STATEMENT REQUIRED.: 12. DATE OF FIRST $UB: SEEBLK 16
13. DATE OF SUBS. SUB.:

10. FREQUENCY ...

D250 REQ -ooeecnernenarsn :

PP CODE ..cocerrneesssarnaanen H 11. AS OF DATE ...

DISTRIBUTION A. ADDRESSEES B. COPIES: DRAFT FINAL

WCC 6071 Commander, Code 6071 Bldg 2930 R Lagenour, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1

WCC 6071 Commander, Code 6071 Bldg 2930 R. Kot, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1

WCC 6071 Commander, Code 6071 Bldg 2930 R Davidoff, NAVSURFWARCENDIV, 300 Highway 361, Crane, IN 47522-5001 1
15. TOTAL: 3

REMARKS:

OCK 4 - Block 10 of Data Item. Contractor format is acceptable.

OCK. 12 — Submit final documentation 30 days after completion of the base conmract deliveries (prior to Optional CLINS).

PRI CE GROUP: 18. ESTIMATED TOTAL PRICE:

DATA ITEM NO. et
TITLE OF DATA ITEM :
SUBTITLE ..coimviannnes :
AUTHORITY :
CONTRACT REF :
REQUIRING OFFICE :
DD250 REQ .. .
APP CODE ... ael
. DISTRIBUTION A. ADDRESSEES

12. DATE OF FIRST SUB.:
13. DATE OF SUBS. SUB..:

9. DIST. STATEMENT REQUIRED.:
10. FREQUENCY .... :
11. AS OF DATE .....

B. COPIES DRAXT FINAL

15. TOTAL:

6. REMARKS:

7. PRICE GROUP: 18. ESTIMATED TOTAL PRICE:

3. PREPARED BY: John D. Reardanz 1. APPROVED BY: Randal R Kot
1. DATE: 17 Feb 2003 J.DATE: 21 Apr 2003

PREVIOUS EDITIONS ARE OBSOLETE Page 4 of 4 Pages
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